

HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT

Addendum No. 1 to the Project Manual – Request for Proposals for Second Interim Repairs

TO: All Bidders

FROM: John Magnavita, Project Engineer
Matthew Huber, District Manager
Jere Earlywine, District Counsel

DATE: September 21, 2016

This First Addendum to the Harbor Bay Community Development District (“**District**”) Project Manual - Request for Proposals for Second Interim Repairs provides the following clarification, addition, deletion and/or modification to the Project Manual for the above referenced project. Please acknowledge receipt of this Addendum by e-mail to John Magnavita at jmagnavita@langan.com, with e-mail copies to Matthew Huber at mhuber@rizzetta.com and Jere Earlywine at jeree@hgslaw.com. This First Addendum addresses the following:

1. Please find on the District’s web-site, at <http://harborbaycdd.org/projects/procurements/>, a revised Pricing Sheet (with some additional clarifying language regarding unit pricing), plans for the project, and technical specifications for the project.

ANY PROPOSER WISHING TO PROTEST ANY OR ALL OF THE MATTERS CONTAINED OR ADDRESSED IN THIS ADDENDUM SHALL FILE A NOTICE OF PROTEST WITH THE DISTRICT MANAGER, RIZZETTA & COMPANY, INC., 3434 COLWELL AVENUE, SUITE 200, TAMPA, FLORIDA 33614, IN WRITING WITHIN SEVENTY-TWO HOURS (INCLUSIVE NIGHTS AND WEEKENDS) AFTER POSTING OF THIS ADDENDUM. A FORMAL WRITTEN PROTEST ADEQUATELY DETAILING WITH PARTICULARITY THE FACTS AND LAW UPON WHICH THE PROTEST IS BASED SHALL BE FILED WITHIN SEVEN (7) CALENDAR DAYS AFTER THE NOTICE OF PROTEST IS FILED. FAILURE TO TIMELY FILE A WRITTEN NOTICE OF PROTEST OR FAILURE TO TIMELY FILE A FORMAL WRITTEN PROTEST SHALL CONSTITUTE A WAIVER OF ANY RIGHT TO OBJECT OR PROTEST WITH RESPECT TO THIS ADDENDUM.