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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
Hillsborough County, Florida
The Harbor Bay Community Development District (“District”) hereby requests proposals from
firms to provide labor, materials, equipment and construction services necessary for the District’s master
stormwater and retaining wall stabilization project (“Project”), as more particularly described in the
project manual (“Project Manual”) and in accordance with the plans and specifications prepared by
Langan Engineering and Environmental Services, Inc. (“Project Engineer”). The District is a special
purpose unit of local government established under Chapter 190 of the Florida Statutes for the purpose of
financing, acquiring, constructing, installing, operating and maintaining community infrastructure
improvements for the community of Mirabay, which is located in south Hillsborough County, near Apollo
Beach, Florida. Portions of the District’s community retaining wall, which is integral to and a component
of the District’s stormwater management system, and which covers approximately 7 miles in length, is in
need of stabilization repairs due to certain prior construction defects. Toward that end, the District is
seeking proposals from qualified firms to repair portions of the wall.
The Project is divided into three sections. For Section I, there are two bid solutions. Under the
“New Wall Alternative,” and with some exceptions, the repair would primarily involve installation of
new sheet piling and additional tie-back anchors in front of the existing retaining wall, along with a new
concrete cap and drainage system (“New Wall Repair”). Under the “Rip Rap Alternative,” and
generally stated, the repair would primarily involve placing rip rap against the wall (instead of new sheet
piling), and additionally installing a new concrete cap and drainage system (“Rip Rap Repair”). Further,
within Section II (and portions of Section III), the repair would involve placing additional fill, and planting
mangroves, as well as some drainage work, to enhance the berm along the retaining wall. Note that
portions of Section III will require the removal of upland trees and installation of a New Wall Repair, and
are listed as a bid alternate, which work the District may or may not undertake. ALL BIDDERS ARE
REQUIRED TO BID BOTH THE NEW WALL ALTERNATIVE AND THE RIP RAP ALTERNATIVE
WITHIN SECTION I, AS WELL AS THE SECTION II AND SECTION III REPAIRS.
To be eligible to submit a proposal, and in addition to any other requirements set forth in the
Project Manual, an interested firm must hold all required local, state and federal licenses in good standing
and be authorized to do business in Hillsborough County and the State of Florida. TIME IS OF THE
ESSENCE WITH RESPECT TO THE PROJECT.
The Project Manual, consisting of the instructions to proposers, contract, proposal form, and other
materials, will be available for public inspection and may be obtained beginning Monday, February 29,
2016 at 2:00 p.m. and through Monday, March 28, 2016. Please contact the District Manager (using the
e-mail addresses below) for the cost of the package, and to obtain pick-up information. Proposers must
provide contact information at the time of pick-up of the Project Manual, and may purchase as many
Project Manuals as they would like. No partial Project Manual or plans will be available. The District
reserves the right in its sole discretion to make changes to the Project Manual up until the time of the bid
opening, and to provide notice of such changes only to those proposers who have purchased a Project
Manual.
There will be a pre-proposal conference at the offices of Scarola Associates Engineering Design
and Land Consultants, P.A., 6505 Surfside Boulevard, Apollo Beach, Florida 33572 (or at an alternative
location to be determined and announced), on Thursday, March 10, 2016 at 2:00 p.m. Attendance at the
pre-proposal conference is not mandatory, but is strongly encouraged, and attendees must purchase a
Project Manual to attend.
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Each firm desiring to submit a proposal for the Project must submit one original and eight (8)
copies of the firm’s proposal no later than Thursday, April 7, 2016 at 2:00 p.m. at the District Manager’s
Office, Rizzetta & Company, Inc., 3434 Colwell Avenue, Suite 200, Tampa, Florida 33614. It is
anticipated that the proposals will be publicly opened at that time, though the proposals otherwise may be
maintained on a confidential basis throughout the procurement process and to the extent permitted by
Florida law. Additionally, and as further described in the Project Manual, each proposer shall supply a bid
bond or cashier’s check made payable to the District and in the amount of $100,000 with its proposal.
Proposals shall be in the form provided in the Project Manual and submitted in a sealed envelope, marked
with a notation “RESPONSE TO PROPOSAL FOR HARBOR BAY COMMUNITY DEVELOPMENT
DISTRICT MASTER PROJECT.” The District reserves the right to return unopened to the proposer any
proposals received after the time and date stipulated above. Each proposal shall remain binding for a
minimum of one hundred fifty (150) days after the proposal opening.
Proposals will be evaluated in accordance with the criteria included in the Project Manual. The
District reserves the right to reject any and all proposals, make modifications to the work, award the
contract in whole or in part with or without cause, provide for the delivery of the Project in phases,
and waive minor or technical irregularities in any proposal, as it deems appropriate, and if the
District determines in its discretion that it is in the District’s best interests to do so. Any protest of
the Project Manual, including, but not limited to the terms and specifications, must be filed with the
District within 72 hours of pickup of the Project Manual, together with a protest bond in a form acceptable
to the District and in the amount of $100,000. In the event the protest is successful, the protest bond shall
be refunded to the protestor. In the event the protest is unsuccessful, the protest bond shall be applied
towards the District’s costs, expenses and attorney’s fees associated with hearing and defending the
protest. Failure to timely file a protest, or failure to timely post a protest bond, will result in a waiver of
proceedings under Chapter 190, Florida Statutes, and other law. Additional requirements for filing a
protest can be found in the District’s Rules of Procedure, which are available upon request.
The successful proposer will be required upon award to furnish a payment and performance bond
for one hundred percent (100%) of the value of the contract (as described in the Project Manual), with a
surety acceptable to the District, and in accordance with section 255.05, Florida Statutes.
Any and all questions relative to this Request for Proposals or the Project shall be directed in
writing by e-mail only to John Magnavita, at jmagnavita@Langan.com, with e-mail copies to Matthew
Huber, District Manager, at mhuber@rizzetta.com, and Jere Earlywine, District Counsel,
at jeree@hgslaw.com. No phone inquiries please.
Matthew Huber
District Manager
Harbor Bay Community Development District
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART I. GENERAL INFORMATION – (B) INSTRUCTIONS TO PROPOSERS

ANY PROTEST OF THIS PROJECT MANUAL MUST BE FILED WITH THE DISTRICT
WITHIN 72 HOURS OF PICKUP OF THE PROJECT MANUAL, TOGETHER WITH A
PROTEST BOND IN A FORM ACCEPTABLE TO THE DISTRICT AND IN THE AMOUNT
OF $100,000, AND FOLLOWED WITHIN SEVEN (7) CALENDAR DAYS BY A FORMAL
WRITTEN PROTEST STATING WITH PARTICULARLITY THE FACTS AND LAW UPON
WHICH SUCH PROTEST IS BASED. FAILURE TO TIMELY FILE A PROTEST, OR
FAILURE TO TIMELY POST A PROTEST BOND, WILL RESULT IN A WAIVER OF
PROCEEDINGS UNDER CHAPTER 190, FLORIDA STATUTES, AND OTHER LAW.
ADDITIONAL REQUIREMENTS FOR FILING A PROTEST CAN BE FOUND IN THE
DISTRICT’S RULES OF PROCEDURE, WHICH ARE AVAILABLE UPON REQUEST.

General Instructions
1.
OVERVIEW. The Harbor Bay Community Development District (“District”) is
seeking proposals (“Proposal(s)”) from firms (“Proposer(s)”) capable of providing labor,
materials, equipment and construction services for the repair of the community’s master
stormwater and retaining wall stabilization project (“Project”). The District is a special purpose
unit of local government established under Chapter 190 of the Florida Statutes for the purpose of
financing, acquiring, constructing, installing, operating and maintaining community infrastructure
improvements for the community of Mirabay, which is located in south Hillsborough County,
near Apollo Beach, Florida.
The District is undertaking the Project in order to stabilize the community seawall, which
is more accurately described as a “retaining wall.” The retaining wall, which extends
approximately 7 miles in length, was constructed in the years following the District’s
establishment in 1999, and is an integral part of the District’s stormwater management system.
The retaining wall consists of sheet piling, tie-rod anchors, a dead-man system, and a concrete cap
securing certain of the other components. (As a remedial action, certain areas within the
community also have a waler installed along the retaining wall to further secure the wall.) The
canals established by the retaining wall connect to the District’s master stormwater system, and
serve to collect and release water through the system and into Tampa Bay.
After the retaining wall was installed, it became apparent that it was failing at certain
locations within the community, causing the retaining wall sheets to bend and the concrete cap at
the top of the wall to rotate. When it became apparent that the retaining wall was failing, the
District filed a lawsuit against the District’s primary contractor and numerous other defendants
raising various claims involving the design and construction of the retaining wall. In July 2013, a
settlement agreement was reached whereby the District recovered approximately $8.3 million
from the defendants.
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Thereafter, the District retained Ingenium, Inc. (“Ingenium”), a structural engineering
firm, to conduct a pilot project and propose various options for stabilizing the community
retaining wall. As part of the pilot project, Ingenium considered and field tested three different
solutions, which are presented in a September 2014 “Pilot Project Report.” The Pilot Project
Report is available at http://harborbaycdd.org/projects/seawall-project/.
The District then retained Langan Engineering & Environmental Services, Inc. (“Langan”
or “Project Engineer”) to conduct a peer review of the Pilot Project Report and to serve as the
District’s primary structural engineer for the final construction design and administration of the
Project. The Project Engineer’s analysis of the pilot project, based on a number of criteria, is
available in a Peer Review Report at http://harborbaycdd.org/projects/seawall-project/.
In the fall of 2015 and through the current date, the District is proceeding on an
emergency basis to repair the retaining wall using the New Wall Repair (defined below) and/or
other solutions at certain locations within the community. That emergency work is ongoing at the
time of this RFP.
The Project Engineer at a public workshop in December 2015 presented the District’s
Board with a plan for addressing the balance of the community. The Project Engineer divided the
plan into three sections. (Refer to the map included within the Project Manual, Scope of Work.)
In Section I, located in the eastern portion of the community, the retaining wall cap has
rotated significantly and requires repairs. Virtually all of the lots located within Section I have
homes located on them. For Section I, the Project Engineer recommended either one of two
solutions, including what are referred to herein as the “Rip Rap Repair” and “New Wall
Repair.” 1
The New Wall Repair involves installation of new sheet piling and additional tie-rod
anchors at the face of the existing wall, which components would be bound to the existing wall
with a new concrete cap that would envelop the existing cap. Flowable fill would be injected
between the old wall and the new sheet piling, and a drainage system would be installed behind
the existing wall.
The Rip Rap Repair is similar to the New Wall Repair with the exception that instead of
installing new sheet piling and additional tie-rod anchors, the Rip Rap Repair involves placing
rip-rap against the existing sheet piling. Like the New Wall Repair, the Rip Rap Repair also
involves the installation of a new cap over the existing cap, as well as installation of a drainage
system behind the existing wall.
Section II is located in the western portion of the community. In contrast to Section I, the
retaining wall within Section II has less cap rotation than Section I and the Project Engineer has
recommended that additional fill be placed, and mangroves planted, along with some drainage
improvements (together, “Berm Repair”), to strengthen and secure the berm along the retaining
1

In the event that Proposers are reviewing other District documents, it’s worth noting that the District’s prior
documents refer to the Rip Rap Repair as “Modified Option 1,” and the New Wall Repair as “Option 3.”
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wall within Section II. Most of Section III, which is located to the north, is in the same condition
as Phase II and would similarly receive the Berm Repair. Note that portions of Section III will
require the removal of upland trees and installation of a New Wall Repair, and are listed as a bid
alternate, which work the District may or may not undertake.
For purposes of this RFP, the “New Wall Alternative” refers to installation of the New
Wall Repair within Phase I, with the Berm Repair for Section II and the relevant portion of
Section III. The “Rip Rap Alternative” refers to installation of the New Wall Repair at some
locations, and the Rip Rap repair at most locations, within Section I, with the Berm Repair for
Section II and the relevant portion of Section III. AS NOTED, ALL BIDDERS ARE REQUIRED TO
BID BOTH THE NEW WALL ALTERNATIVE AND THE RIP RAP ALTERNATIVE.

TIME IS OF THE ESSENCE WITH RESPECT TO THE PROJECT. Each Proposer
should provide detailed construction schedules for both the New Wall Alternative and the Rip
Rap Alternative, and detail how the Proposer intends to use its equipment and personnel to meet
that schedule.
The District anticipates having approximately $3.2 million on hand to conduct a portion of
the Project and is in the process of securing additional funds to complete the entirety of the
Project. That said, and because time is of the essence, the District intends to move forward with
the Project with the funds on hand while immediately taking steps to secure any additional
funding necessary to complete the Project. Accordingly, the District may elect to authorize the
Project in phases or otherwise take steps to address any funding related items. The District, as a
special purpose unit of local government, is authorized to levy and impose special assessments to
generate revenue for capital projects such as the instant Project. See chs. 170, 190, and 197, Fla.
Stat.
For
additional
information,
at www.harborbaycdd.org.

please

refer

to

the

District’s

web-site

2.
DUE DATE. Sealed Proposals must be received no later than 2:00 p.m.,
Thursday, April 7, 2016 at the offices of Rizzetta & Company, Inc., 3434 Colwell Avenue, Suite
200, Tampa, Florida 33614 (“District Manager’s Office”), attention Matthew Huber. Proposals
will be publicly opened at that time, provided however that, subject to such public opening and
announcements, all Proposals may be kept confidential for a period of time to the extent permitted
by Florida law.
3.
SUMMARY OF SCHEDULE. The District anticipates the following RFP
schedule, though certain dates may be subject to change:
DATE
Monday, February 29, 2016
Monday, February 29, 2016 to
Monday, March 28, 2016
Thursday, March 10, 2016
March 14 to April 1, 2016

EVENT
Notice of RFP Published & Posted
RFP Available for Pick-Up
Pre-Proposal Meeting
Site Available for Inspection
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Monday, April 4, 2016
Thursday, April 7, 2016
Thursday, April 21, 2016

Deadline for Questions
Proposals Due / Public Opening
Board Meeting to Evaluate Proposals & Award Contract

4.
PRE-PROPOSAL CONFERENCE. A pre-proposal conference will be held
regarding the Project on Thursday, March 10, 2016, at 2:00 p.m. at the offices of Scarola
Associates Engineering Design and Land Consultants, P.A., 6505 Surfside Boulevard, Apollo Beach,
Florida 33572 (or at an alternative location to be determined and announced). The pre-proposal

conference may include, but not be limited to, a discussion of contract requirements, inspections,
evaluations and submittal requirements. Attendance at the pre-proposal conference is not
mandatory, but is strongly encouraged.
5.
FAMILIARITY WITH THE LAW. By submitting a Proposal, the Proposer is
assumed to be familiar with all federal, state, and local laws, ordinances, rules and regulations that
in any manner affect the work. Ignorance on the part of the Proposer will in no way relieve it
from responsibility to perform the work covered by the Proposal in compliance with all such
laws, ordinances and regulations.
6.
INTERPRETATIONS AND ADDENDA; COMMUNICATION. Any and all
questions relative to this RFP or the Project shall be directed in writing by e-mail only to John
Magnavita, at jmagnavita@Langan.com, with e-mail copies to Matthew Huber, District
Manager, mhuber@rizzetta.com, and Jere Earlywine, District Counsel, at jeree@hgslaw.com. No
phone inquiries please. All questions must be received no later than 2:00 p.m. on Monday, April
4, 2016 to be considered. Interpretations or clarifications considered necessary by the District in
response to such questions will be issued by addenda e-mailed, faxed or otherwise delivered to all
parties recorded as having received the Project Manual. Only questions answered by formal
written addenda will be binding. No interpretations will be given verbally. All questions and
answers will be distributed to all Proposers.
Except as set forth in this Section, Proposers should not communicate with any District
Supervisor, staff member, or other representative during the submission and evaluation process.
COMMUNICATION WITH ANY DISTRICT REPRESENTATIVE FOR ANY PURPOSE
OTHER THAN THOSE EXPRESSLY DESCRIBED HEREIN MAY CAUSE AN
INDIVIDUAL FIRM, OR TEAM, TO BE DISQUALIFIED FROM PARTICIPATING.
Completing the Proposal
7.
PROPOSAL FORM. All blanks in the Project Manual must be completed in ink
or typewritten. The Proposal shall contain an acknowledgement of receipt of all documents and
addenda (the number of which must be filled in on the Affidavit Regarding Proposal). In making
its Proposal, each Proposer represents that it has read and understands the Project Manual and that
the Proposal is made in accordance therewith, including verification of the contents of the Project
Manual against the Table of Contents.
8.
PROPOSAL REQUIREMENTS. All Proposals shall include the following
information in addition to any other requirements of the Project Manual:

7

A.

A narrative description of the Proposer’s approach to completing the Project
described in the scope of work provided herein. The narrative approach should
specifically address both the New Wall Alternative and the Rip Rap Alternative.

B.

A completed Proposal Form, including but not limited to, the forms addressing:
General Information, Personnel & Equipment, Experience & Capacity, Pricing,
Construction Schedule, Sworn Statement on Public Entity Crimes, Sworn
Statement Regarding Scrutinized Companies, and Affidavit Regarding Proposal.

C.

In connection with completing the Proposal Form, Proposer shall:
1. List position or title and corporate responsibilities of key management or
supervisory personnel. For each manager and/or supervisor who will work on
the Project:
i. Proposer should include resumes with applicable certifications.
ii. Proposer should supply information regarding the Project manager’s /
supervisor’s background and experience with projects similar to the
Project. (Supply at least 3 examples of experience on similar projects.)
iii. Proposer should supply at least 3 references for each Project manager /
supervisor from someone other than individuals affiliated with the
Proposer.
2. Describe proposed staffing levels, including information on current operations,
administrative, maintenance and management staffing of both a professional
and technical nature, required for the Project. Identify the amount of each
person’s time that will be devoted to the Project.
3. Describe proposed equipment that will be used for the Project. Among other
things, provide the following:
i. The age of the equipment
ii. Whether the equipment is owned or leased/rented
iii. Whether the equipment will be pledged to only the Project or also to
other projects and, if the latter, what percentage of time the equipment
will be available to the Project
4. Provide a list of all subcontractors and suppliers that will be hired by Proposer
for the Project. For each subcontractor / supplier, provide the following:
i. A description of the subcontractor / supplier’s role in the Project.
ii. A description of the subcontractor / supplier’s background and
experience, as it relates to the Project.
iii. The subcontractor / supplier’s geographic location.
1. For suppliers, identify also the location where the goods will be
produced and shipped.
iv. At least three references, including identifying the name, address and
phone number for the reference.
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v. For all major subcontractors / suppliers, information regarding the
financial capability of the subcontractor / supplier.
5. Describe how the proposed staffing and equipment will be used in order to
meet the construction schedule, as proposed by Proposer.
6. Describe at least three projects of similar size and scope to the Project that
Proposer has undertaken.
7. Describe previous or currently contracted work with other community
development districts.
IN COMPLETING THE APPLICABLE FORMS UNDER SECTION B ABOVE,
AND ADDRESSING THE ITEMS UNDER SECTION C ABOVE, EACH
PROPOSER SHALL PROVIDE SPECIFIC INFORMATION REGARDING
WHAT PERSONNEL, EQUIPMENT & CAPACITY THAT THE PROPOSER
HAS RELATING TO EACH OF THE THREE REPAIR METHODS,
INCLUDING THE NEW WALL REPAIR, THE RIP RAP REPAIR, AND THE
BERM REPAIR. ADDITIONALLY, EACH PROPOSER SHALL PROVIDE
SPECIFIC INFORMATION REGARDING THE PROPOSER’S EXPERIENCE
RELATING TO EACH OF THESE THREE DISTINCT REPAIR METHODS,
AS WELL AS EXPERIENCE WORKING IN ENVIRONMENTALLY
SENSITIVE AREAS (E.G., THOSE THAT INCLUDE PROTECTED
MANGROVES).
D.

Information regarding the financial capability of the Proposer. In particular,
Proposer should supply the following:
1. Copies of financial statements for the past three years, and an interim balance
sheet not more than 60 days old.
2. Information regarding current contracts on hand.
3. Information regarding contracts completed during the last three years.
4. Information regarding personnel hired by, and equipment owned by, the
Proposer.

E.

Pricing for the New Wall Alternative and the Rip Rap Alternative, with unit
pricing.

F.

Detailed construction schedules for the New Wall Alternative and the Rip Rap
Alternative, as well as descriptions of how the Proposer intends to use its
equipment and personnel to meet those schedules.

G.

Proposed insurance and bonding levels, above and beyond the minimum proposed
under the forms of contract. Include Certificate of Insurance and proof that the
Proposer is able to obtain payment and performance bonds for 100% of the amount
of the Project.
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H.

Copies of all major material warranties (e.g., for sheet piling and other large
purchases), and proof of assignability.

I.

Bid bond or other form of security permitted under the Project Manual.

J.

Copies of all applicable business licenses.

K.

Completed copies of all other forms / documents, and all other information,
required under the Project Manual.

9.
QUALIFICATIONS OF THE PROPOSER. The contract, if awarded, will only
be awarded to a responsible Proposer who is qualified by experience to do the work specified
herein. The Proposer shall submit with its Proposal satisfactory evidence of experience in similar
work and show that it is fully prepared with the necessary organization, capital, and equipment to
complete the work to the satisfaction of the District.
10.
INSURANCE. All Proposers shall include as part of the Proposal a current
Certificate of Insurance detailing the company’s insurance coverage, or some other evidence of
insurance or insurability. In the event the Proposer is notified of award, it shall provide proof of
insurance in the form required under the form of contract, within fourteen (14) calendar days after
notification, or within such approved extended period as the District may grant.
The form of contract sets forth certain minimum insurance requirements, including but not
limited to commercial general liability insurance at a minimum of $ 2,000,000.00, and umbrella
liability insurance at a minimum of $5,000,000.00. Moreover, these insurance policies shall list,
as additional insureds, the following: the District, the Project Engineer, Newland Real Estate
Group, LLC, NASH Financing, LLC and NASH Vingt-huit, LLC, and their respective members,
parents, partners, subsidiaries, affiliates, officers, directors, supervisors, staff, consultants, agents,
subcontractors and employees.
PROPOSERS ARE ENCOURAGED TO PROVIDE
INSURANCE AMOUNTS HIGHER THAN WHAT IS CALLED FOR IN THE MINIMUM
REQUIREMENTS. Proposers who are unable to meet the insurance requirements set forth in the
form of contract may still apply, but the failure to meet such requirements may result in the
District’s rejection of the Proposal or deductions in scoring.
11.
WARRANTIES. The form of contract includes various warranties that shall be
provided by the successful Proposer (“Contractor”) to the District. Among other requirements,
any warranties provided by material suppliers must be assignable to the District. If an assignment
of warranty requires the material supplier to consent to same, then the selected Proposer agrees
that it will secure the material supplier’s consent to assign said warranties to the District. As part
of its Proposal, each Proposer should provide copies of any major material warranties to the
District (e.g., for sheet piling and other large purchases).
12.
FINANCIALS. The Proposer shall include as part of its Proposal proof of
financial capability. In the event the Proposer is notified of award, it shall provide sufficient
proof of financial capability, including, if requested, audited financial statements from the last
three years, as required in the sole discretion of the District.
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13.
SIGNATURE ON PROPOSAL. In addition to executing all forms, affidavits,
and acknowledgments for which signature and notary blocks are provided, the Proposer must
correctly sign the Affidavit Regarding Proposals. If the Proposer is a corporation, the Proposal
should bear the seal of the corporation. Anyone signing the Proposal as agent shall file with the
Proposal legal evidence of his or her authority to do so.
14.
PROPOSAL GUARANTY. A certified or cashier’s check on any national or
state bank, or a proposal bond, in the amount of $100,000, and payable to the District, must
accompany each Proposal as a guarantee that the Proposer will promptly enter into an agreement
to do the work following award of the contract. The proposal guaranty shall be submitted with
the understanding that the Proposer will not withdraw its Proposal for a period of one hundred
fifty (150) days after the due date for the Proposals.
15.
SUBMISSION OF PROPOSALS. Submit one original and eight (8) copies of a
completed Project Manual, including any Addenda thereto, at the time and place indicated herein.
Such Proposal shall be enclosed in an opaque, sealed envelope, marked with the project title and
name and address of the Proposer and accompanied by the required documents. If the Proposal is
sent through the mail or other delivery system, the sealed envelope shall be enclosed in a separate
envelope with a notation, “RESPONSE TO PROPOSAL FOR HARBOR BAY COMMUNITY
DEVELOPMENT DISTRICT MASTER PROJECT.”
16.
SUBMISSION OF ONLY ONE PROPOSAL. Proposers may be disqualified
and their Proposals rejected if the District has reason to believe that collusion may exist among
Proposers, the Proposer has defaulted on any previous contract, or is in arrears on any previous or
existing contract, or for failure to demonstrate proper licensure and business organization.
17.
PROPOSAL MODIFICATION; INQUIRIES BY THE DISTRICT;
WITHDRAWAL. Proposals may be modified by an appropriate document duly executed and
delivered to the place where Proposals are to be submitted at any time prior to the time Proposals
are due. The District reserves the right to ask clarification questions and seek additional
information from any of the Proposers at any time. No proposal may be withdrawn for a period
of one hundred and fifty (150) days from the due date for the Proposals.
Acknowledgments
18.
SITE INSPECTIONS & CONDITIONS. Proposers may, and should, visit the
project site from March 14 through April 1, 2016. Please contact the Project Engineer, using
the information herein, to schedule a site visit. Proposers should inform Project Engineer in
writing prior to conducting any explorations, investigations, tests, and studies of the site, and shall
be responsible for filling all holes and restoring the site to its former condition upon completion
of such activities.
By submitting its Proposal, the Proposer acknowledges that they have visited the project
site and have become familiar with the existing site conditions. Among other things, Proposer
agrees to obtain and carefully study all additional or supplementary examinations, investigations,
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explorations, tests, studies and data concerning conditions at or contiguous to the site which may
affect cost, progress, or performance of the work. By submitting its Proposal, Proposer agrees to
take responsibility for any and all issues arising from the site conditions, including but not limited
to any unsuitable soils, varying soil conditions, etc. No additional costs or time will be charged by
Proposer for matters associated with unsuitable soils or any other matters associated with the site
conditions.
In areas where installing sheet piling may prove difficult due to hard soil conditions, the
Project Engineer has authorized the use of a “templating” installation process. Each Proposer
should include templating as a unit cost for the Project, provided however that the ability of a
Proposer to use templating at any particular location will be in the discretion of the Project
Engineer. Refer to the specifications for more detail.
The District does have available for the Proposer’s review certain reports regarding
subsurface conditions. Such information is available as part of the Project Manual, and was
prepared by third parties. Accordingly, the District is providing the reports and drawings for
informational purposes only, and the District cannot guarantee the quantity, quality,
completeness, accuracy or availability of the information provided therein. Instead, it is
incumbent on each Proposer to obtain whatever information the Proposer needs to complete its
Proposal. Further, Proposer is responsible for any interpretation or conclusion Proposer draws
from any “technical data” or any other data, interpretations, opinions or information contained in
such reports or shown or indicated in such drawings.
19.
ACKNOWLEDGMENTS.
In addition to any other requirements set forth in
the Project Manual, and with the signature on the Affidavit Regarding Proposal, the Proposer
acknowledges the following:
A.

The Proposer has carefully reviewed the Project Manual, including the forms of
the contract, the specifications, any and all subsurface reports and data, and all
other documentation included within the Project Manual. The documents
contained within the Project Manual, including the form of agreement, are
complementary, and what is called for by one is binding as if called for by all. If
the Proposer finds a conflict, error or discrepancy in the Project Manual, he/she
shall call it to the District’s and/or the District’s designees’ attention in writing
within the time period allotted for asking questions as part of the procurement
process.

B.

The Contractor is required to perform all testing and retesting, if necessary, and as
required by the State of Florida, Hillsborough County, the Southwest Florida
Water Management District and all other regulatory agencies prior to Project
acceptance. The entire site is available to any Proposer for surface or subsurface
investigation, upon request of the District.

C.

The Proposer is responsible for inspecting the entire site prior to submitting a
Proposal and notifying the District and/or its designee of discrepancies in the
Project Manual that may affect the construction and its costs, timing, etc.
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D.

The Contractor shall be responsible for coordinating the work necessary to
complete and obtain all final approvals and acceptances.

E.

The Contractor shall complete the work herein defined and detailed in a
professional and workmanlike manner typical of the industry. There shall be no
sections or parts missing. Furthermore, each portion of the work shall be complete
and able to function for its intended use. The work must be continuous unless
otherwise directed by the District. The work, including punch list items, must be
acceptable to and accepted by applicable regulatory authorities.

F.

All storm drainage must be maintained to each property adjacent to the Project
during construction. If this does not occur, the Contractor will be responsible for
any damage that may result.

G.

The Contractor shall be responsible for coordinating the work necessary with all
utility companies and other on-site contractors or subcontractors performing work
for the District and others on site. The Contractor shall be responsible for locating,
removing and relocating utilities, both aerial and underground, as required for the
performance of the work. This shall also include the coordination of, safety and
protection associated with all aerial and underground facilities related to the work.

H.

The Contractor shall be responsible for all costs associated with traffic control and
maintenance during the Project.

I.

The Contractor shall work with the District to identify an acceptable staging area
or areas, but will be required to control and protect such area(s) with fencing and
other means.

J.

All existing trees, sod, irrigation and other landscaping, including mangroves, must
be protected and replaced to the extent damaged by the Project.

K.

Contractor shall provide turbidity barriers throughout the Project to ensure
compliance with all NPDES and other legal requirements.

L.

The Proposer’s attention is called to the fact that any estimate of quantities of work
to be done and materials to be furnished to the successful Contractor is for
illustrative purposes only. The District and/or its designee do not assume any
responsibility that the final quantities shall remain in strict accordance with the
estimated quantities or of the character, location of the work or other conditions
pertaining thereto. The Proposer shall be solely responsible for computing
quantities for the preparation of its Proposal and the execution of the work.

M.

All necessary survey work must be provided by the Contractor.
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N.

All materials and services provided for by the contractor shall be performed in
strict compliance with all applicable governmental regulations, permits required,
2010 American with Disabilities Act (“ADA”) Accessibility Guidelines, and local,
state and federal laws.
Permits

18.
NUMBER
STATE
708627

PERMITS. The District has already secured certain permits for the Project:
AGENCY
ISSUED
EXPIRATION
TYPE
N/A

ERP Exemption

8/31/2016

Minor Works
[3300.87*]

58694

Hillsborough County 8/25/2015
Environmental
Protection
Commission
(HCEPC)
HCEPC
8/25/2015

8/31/2016

58700

HCEPC

8/31/2016

Minor Works
[4124.7*]
Minor Works
[4886.83*]
Minor Works
[2533.93*]
Minor Works
[4223.52*]
Minor Works
[2234.92*]
Minor Works
[1302.58*]
Minor Works
[5471.85*]
Minor Works
[3499.6*]
Minor Works
[8771.54*]

LOCAL
MASTER
PERMIT
58692

58699
58701
58702
58721
58722
58723
58724

FEDERAL
MASTER
PERMIT
SAJ-199803785 (SPLDD)

Southwest Florida
Water Management
District (SWFWMD)

6/25/2015

HCEPC

8/25/2015

HCEPC

8/25/2015

HCEPC
HCEPC
HCEPC
HCEPC
HCEPC

U.S. Army Corps of
Engineers (Corps)

8/25/2015
8/25/2015
8/25/2015
8/25/2015
8/25/2015
8/25/2015

10/13/2015
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8/31/2016
8/31/2016
8/31/2016
8/31/2016
8/31/2016
8/31/2016
8/31/2016

10/13/2020

Construction
(Seawall
Repair)

The District anticipates that the following permit(s) will also be required for the Project:
•

Generic Permit for Stormwater Discharge from Large and Small Construction Activities
(“CGP”) (62-621.300(4)(a), Florida Administrative Code)

The Contractor shall be responsible for obtaining the CGP prior to commencing
construction, at its own expense, to authorize stormwater discharges associated with construction
activities and uncontaminated produced groundwater discharges associated with dewatering
operations. The Contractor shall file a Notice of Intent (NOI) (DEP Form 62-621.300(4)(b)) to
use the CGP with the Florida Department of Environmental Protection (“DEP”) via its online
portal, http://www.fldepportal.com/go/, at least two (2) days prior to commencing construction
activities. In the event any discharge associated with the construction activities does not qualify
for use of the CGP, the Contractor shall be required to obtain a separate National Pollution
Discharge Elimination System (“NPDES”) permit for that discharge from the DEP prior to
commencing construction, at its own expense.
The Contractor shall comply with all conditions and requirements of all permits and
approvals issued for the Project, including the HCEPC permits and Corps permit listed above and
the CGP, including but not limited to inspections of site conditions and construction activities,
construction in conformity with design plans and specifications, maintenance of records,
preparation and adherence to a Stormwater Pollution Prevention Plan (SPPP) and implementation
of Best Management Practices (BMPs). Refer to the permits for the complete
requirements. Within 14 calendar days after the site has achieved final stabilization and all
discharges authorized by the CGP are eliminated or are authorized under a separate NPDES
permit, the Contractor must submit a completed Notice of Termination (NOT) form (DEP Form
62-621.300(6)) through DEP’s online portal, http://www.fldepportal.com/go/. The Contractor
will also be responsible for notifying Hillsborough County and the Corps of completion of
construction activities pursuant to the terms of their respective permits.
The Contractor shall adhere at all times to the permits and to all applicable County,
state and federal rules and regulations. The Contractor shall monitor and keep the
construction area in compliance with all Environmental Protection Agency (EPA),
SWFWMD, DEP, Corps, and Hillsborough County latest rules and regulations. Any fines
levied shall be paid by Contractor.
Receipt of all final approvals and operating permits from all applicable regulatory
authorities is a requirement for final payment.
Direct Purchasing
19.
OWNER DIRECT PURCHASES. The District reserves the right to require the
selected Proposer to assign some, or all, of its subcontracts or other agreements with material
suppliers directly to the District. This saves the amount of the sales tax, when the District
purchases material/equipment required for a construction project directly from the
manufacturer/supplier (material/equipment cost only), and simultaneously decreases the amount
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of the contract for the cost of the materials/equipment, plus the sales tax. The contract cost
reduction is accomplished through the construction change order process. To facilitate this
process, each Proposer shall include the cost of all construction materials and equipment in its
Proposal, and shall separately identify all sales taxes normally applicable to such materials and
equipment. Moreover, each Proposer, in its subcontract agreements, shall ensure that such
agreements are assignable for the purposes of direct purchasing. The Contractor’s warranties and
performance bonds shall extend to cover all direct purchased materials, as though Contractor had
selected and purchased the materials itself.
Contract Award & Protests
20.
EVALUATION OF PROPOSALS. Each Proposal shall be separately ranked
based on the evaluation of the Proposal, any information obtained through reference checks, and
any information generally known to the District, and according to the Evaluation Criteria
contained within the Project Manual. Price will be one factor used in determining the Proposal
that is in the best interest of the District, but the District explicitly and clearly reserves the right to
make such award to other than the lowest priced Proposal. NOTE: The District’s Board will
separately decide whether to move forward with the New Wall Alternative or the Rip Rap
Alternative, and the Evaluation Criteria are not intended to be used for that decision-making
process.
The District’s Board intends to appoint itself to evaluate the Proposals, with advice from
the Project Engineer. The District’s Board Supervisors shall review and evaluate the bids in their
individual discretion, and make any final determination with respect to the award of a final
contract that is in the best interests of the District. Chapter 112 of the Florida Statutes will govern
any voting conflicts of interest, and as such a voting conflict of interest may arise solely where
there is a personal financial interest relating to the contract award.
21.
DISTRICT’S RIGHT TO TAKE ACTIONS IN ITS BEST INTERESTS. The
District reserves the right to reject any and all Proposals, make modifications to the work, award
the contract in whole or in part with or without cause, provide for the delivery of the Project in
phases, and waive minor or technical irregularities in any Proposal, as it deems appropriate, if it
determines in its discretion that it is in the District’s best interests to do so. Subsequent to the
award of the contract, the District, in its sole and absolute discretion, may direct that the Project
be delivered in multiple phases rather than all at once or not at all. Such direction may be
specified in one or multiple Notices to Proceed, which Notices to Proceed may include, in the
District’s sole and absolute discretion, any portion of the Project. Such option, if exercised, shall
in no way impact the pricing of the Project, nor constitute a delay. Moreover, any portion of the
Project that the District does not direct for delivery in one or more Notices to Proceed may be, in
the District’s sole discretion, removed from the scope of the Project and Contractor shall have no
recourse or claim whatsoever for damages against the District for such removal.
22.
CONTRACT AWARD. Within fourteen (14) days of receipt of the Notice of
Award from the District, or longer period if extended by the District in its sole discretion, the
Proposer shall enter into and execute the contract in the form included in the Project Manual,
unless requested otherwise by the District. No contract to perform the Project shall exist between
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the District and any Proposer until the contract is signed, and any work provided and any cost
incurred by the Proposer prior to receiving the Notice of Award, an executed contract, and the
Notice to Proceed will be at the Proposer’s risk unless specifically agreed to in writing by the
District.
23.
PAYMENT & PERFORMANCE BOND. At the time the contract is executed,
the Contractor will be required to furnish a payment and performance bond for one hundred
percent (100%) of the amount of the work, with a surety acceptable to the District, and in
accordance with section 255.05, Florida Statutes. As part of the Proposal, Proposer shall provide
evidence showing that Proposer is able to furnish a bond in the amount of the Proposer’s total
contract price.
24.
INDEMNIFICATION. To the fullest extent permitted by law, Proposer shall
indemnify, hold harmless, and defend the District, the Project Engineer, Newland Real Estate
Group, LLC, NASH Financing, LLC and NASH Vingt-huit, LLC, and their respective members,
parents, partners, subsidiaries, affiliates, officers, directors, supervisors, staff, consultants, agents,
subcontractors and employees of each and any of all of the foregoing entities and individuals
(together, “Indemnitees”) from all claims, liabilities, damages, losses and costs, including, but
not limited to, reasonable attorney’s fees, relating to the Proposer’s Proposal and/or this RFP and
to the extent caused, in part or in whole, by the negligence, recklessness, or intentionally wrongful
misconduct of the Proposer or those acting on Proposer’s behalf. In the event that any
indemnification, defense or hold harmless provision of this Project Manual is determined to be
unenforceable, the provision shall be reformed to give the provision the maximum effect allowed
by Florida law and for the benefit of the Indemnitees. Additional indemnification, defense, and
hold harmless obligations are as set forth in the forms of contract.
25.
LIMITATION OF LIABILITY. Nothing herein shall be construed as or
constitute a waiver of District’s limitations on liability contained in section 768.28, Florida
Statutes, or other statute or law.
26.
PUBLIC RECORDS. The District is a governmental entity, and, accordingly, the
Proposals will be publicly opened as stated above. Additionally, it is likely that the Proposals are
or will become public record at some point in the procurement process. That said, Florida law
does recognize certain exceptions from the public records laws. For example, financial
statements submitted as part of a response to a proposal for a public works project may be exempt
from disclosure. See s. 119.071(c), Fla. Stat. In the event that the Proposer believes that any
particular portion of the Proposer’s Proposal is exempt from disclosure, the Proposer shall mark
the exempt pages as “CONFIDENTIAL – EXEMPT FROM DISCLOSURE.” In the event that
the District receives a public records request relating to such records, the District will notify the
Proposer. In the event that the District reasonably and in good faith believes that the Proposer’s
information is not confidential or exempt under Florida law, the District may provide the
information in response to the request and will not be responsible for any liability, claims,
damages or losses arising from such disclosure. In the event that a claim of any kind is filed
challenging the confidentiality of the Proposer’s information, the District may require the
Proposer to indemnify, defend and hold harmless the Indemnitees from all claims, liabilities,
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damages, losses and costs, including, but not limited to, reasonable attorney’s fees, relating to the
claim.
27.
MANDATORY AND PERMISSIVE REQUIREMENTS. The only mandatory
requirements contained within the Project Manual are that: (i) an interested firm must hold all
required local, state and federal licenses in good standing, and (ii) be authorized to do business in
Hillsborough County and the State of Florida. All of the requirements or provisions set forth in
the Project Manual shall be deemed “permissive,” in that a Proposer’s failure to meet any
requirement described in mandatory terms such as “shall,” “will,” “mandatory,” or similar
language does not automatically disqualify the Proposer’s Proposal, but instead may be taken into
account in the evaluation and scoring of the Proposal.
28.
PROTESTS. Any protest regarding the Project Manual, including but not limited
to, the evaluation criteria and process, specifications or other requirements contained in the
Project Manual, must be filed in writing at the District Manager’s Office, within seventy-two (72)
hours after the receipt of the Project Manual. The formal protest setting forth with particularity
the facts and law upon which the protest is based shall be filed within seven (7) calendar days
after the initial notice of protest was filed. Failure to timely file a notice of protest, failure to
timely file a formal written protest, or failure to timely post a protest bond, shall constitute a
waiver of any right to object or protest with respect to any matter relating to the Project Manual.
Any person who files a notice of protest regarding the Project Manual, or regarding any
ranking or intended award by the District, or any other matter, shall post a protest bond in a form
acceptable to the District and in the amount of $100,000. In the event the protest is successful,
the protest bond shall be refunded to the protestor. In the event the protest is unsuccessful, the
protest bond shall be applied towards the District’s costs, expenses and attorney’s fees associated
with hearing and defending the protest. In the event the protest is settled by mutual agreement of
the parties, the protest bond shall be distributed as agreed to by the District and protestor.
REGARDLESS OF WHETHER A PROTEST OF ANY KIND IS FILED, AND IN ORDER TO
AVOID AN IMMEDIATE DANGER TO THE PUBLIC HEALTH, SAFETY AND WELFARE
OF THE COMMUNITY, THE PROPOSER AGREES THAT THE DISTRICT MAY PROCEED
WITH THE PROJECT PURSUANT TO A CONTRACT WITH THE PROPOSER SELECTED
BY THE DISTRICT.
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART I. GENERAL INFORMATION – EVALUATION CRITERIA
(NEW WALL ALTERNATIVE)
1.
PRELIMINARY REQUIREMENTS
(Pass / Fail)
An interested firm must hold all required local, state and federal licenses in good standing, and be
authorized to do business in Hillsborough County and the State of Florida.
2.
PROPOSAL GUARANTEE
(Pass / Fail)
The Proposer provided an appropriate proposal guarantee consistent with the terms of the Project
Manual.
3.
PERSONNEL & EQUIPMENT
(10 Points Possible)
This category addresses the following criteria: skill set and experience of key management and
assigned personnel, including the project manager and other specifically trained individuals who will
manage the Project; present ability to staff, equip and manage the Project; proposed staffing levels;
proposed equipment; capability of performing the work; geographic location; inventory of all equipment;
etc.
4.
EXPERIENCE
(20 Points Possible)
This category addresses past & current record and experience of the Proposer (and/or
subcontractors and suppliers) in similar projects; past performance in any other contracts; etc.
5.
UNDERSTANDING SCOPE OF WORK
(20 Points Possible)
This category addresses whether the Proposer demonstrated an understanding of the District’s
needs for the work requested, demonstrated the ability to perform such work in a feasible manner, and
identified any suggestions for “best practices” or other innovative approaches.
6.
FINANCIAL CAPACITY
(10 Points Possible)
This category addresses whether the Proposer has demonstrated that it has the financial resources
and stability as a business entity necessary to implement and execute the work. Also, this category
includes an evaluation of the Proposer’s insurance and warranties offered, above and beyond what is
required under the contract documents. The Proposer should include proof of ability to provide insurance
coverage as required by the District as well as audited financial statements, or other similar information.
7.
PRICE
(25 Points Possible)
This category addresses overall pricing for the construction work, as well as consideration of unit
prices and the overall reasonableness of the pricing.
8.
SCHEDULE
(15 Points Possible)
This category addresses the timeliness of the construction schedule, as well as the Proposer’s
ability to credibly complete the Project within the Proposer’s schedule.
100 Total Points Possible
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART I. GENERAL INFORMATION – EVALUATION CRITERIA
(RIP RAP ALTERNATIVE)
1.
PRELIMINARY REQUIREMENTS
(Pass / Fail)
An interested firm must hold all required local, state and federal licenses in good standing, and be
authorized to do business in Hillsborough County and the State of Florida.
2.
PROPOSAL GUARANTEE
(Pass / Fail)
The Proposer provided an appropriate proposal guarantee consistent with the terms of the Project
Manual.
3.
PERSONNEL & EQUIPMENT
(10 Points Possible)
This category addresses the following criteria: skill set and experience of key management and
assigned personnel, including the project manager and other specifically trained individuals who will
manage the Project; present ability to staff, equip and manage the Project; proposed staffing levels;
proposed equipment; capability of performing the work; geographic location; inventory of all equipment;
etc.
4.
EXPERIENCE
(20 Points Possible)
This category addresses past & current record and experience of the Proposer (and/or
subcontractors and suppliers) in similar projects; past performance in any other contracts; etc.
5.
UNDERSTANDING SCOPE OF WORK
(20 Points Possible)
This category addresses whether the Proposer demonstrated an understanding of the District’s
needs for the work requested, demonstrated the ability to perform such work in a feasible manner, and
identified any suggestions for “best practices” or other innovative approaches.
6.
FINANCIAL CAPACITY
(10 Points Possible)
This category addresses whether the Proposer has demonstrated that it has the financial resources
and stability as a business entity necessary to implement and execute the work. Also, this category
includes an evaluation of the Proposer’s insurance and warranties offered, above and beyond what is
required under the contract documents. The Proposer should include proof of ability to provide insurance
coverage as required by the District as well as audited financial statements, or other similar information.
7.
PRICE
(25 Points Possible)
This category addresses overall pricing for the construction work, as well as consideration of unit
prices and the overall reasonableness of the pricing.
8.
SCHEDULE
(15 Points Possible)
This category addresses the timeliness of the construction schedule, as well as the Proposer’s
ability to credibly complete the Project within the Proposer’s schedule.
100 Total Points Possible
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART II. PROPOSAL FORM – (A) GENERAL INFORMATION
1.

Proposer General Information
Proposer Name____________________________________________________________
Street Address
P. O. Box (if any)
City

State

Zip Code

Telephone

Fax no. _____________________________

Internet Address __________________________________________________________
1st Contact Name

Title

Contact Telephone

E-Mail Address_________________

2nd Contact Name

Title

Contact Telephone

E-Mail Address_________________

Parent Company Name (if any) ______________________________________________
Street Address
P. O. Box (if any)
City

State

Zip Code

Telephone

Fax no. ____________________________

1st Contact Name

Title

2nd Contact Name

Title

(Attach a chart showing ownership structure of Proposer.)
2.

List the location of Proposer’s office that would oversee the work.
Street Address
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P.O. Box (if any)
City

State

Telephone

Zip Code
Fax No.

1st Contact Name

Title

2nd Contact Name
3.

Title

Company Standing
Proposer’s form of entity: _________________________________________________
(e.g., individual, corporation, partnership, limited liability company, etc.)
In what State was the Proposer organized? _____________________________________
Date ___________

Charter Number (if applicable)________________

Is the Proposer in good standing with that State? Yes ___ No ___
If no, please explain

Is the Proposer registered with the State of Florida, Division of Corporations and
authorized to do business in Hillsborough County and the State of Florida?
Yes ___ No ___
If no, please explain
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4.

Licensure
Please list all applicable state and federal licenses or registrations, including but not
limited to those for the State of Florida and Hillsborough County:

For each registration or license, provide the following information:
Type of registration (e.g., certified general contractor, certified electrical
contractor, etc.)

License No.

Expiration Date

Qualifying Individual

Title

List company(ies) currently qualified under this license

Is the registration or license in good standing? Yes ___ No ___
If no, please explain

(Attach photocopies of each listed license or registration, and additional sheets as
necessary.)
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PART II. PROPOSAL FORM – (B) PERSONNEL & EQUIPMENT
CORPORATE OFFICERS
(Attach additional sheets if necessary)
Company Name

Date

Provide the following information for Officers of the Proposer and parent company, if any. Attach resumes for all such individuals.
NAME OF PROPOSER

POSITION OR TITLE

FOR PARENT COMPANY (if applicable)
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CORPORATE
RESPONSIBILITIES

INDIVIDUAL’S
RESIDENCE
CITY, STATE

PART II. PROPOSAL FORM – (B) PERSONNEL & EQUIPMENT
OTHER SUPERVISORY PERSONNEL
(Attach additional sheets if necessary)
Company Name

Date

Provide information for key management and supervisory personnel of the Proposer for both administration as well as operations. Attach resumes for all such
individuals.
YEARS OF
TOTAL YEARS
DESCRIPTION OF DIRECT JOB
EXPERIENCE IN
INDIVIDUAL’S NAME
PRESENT TITLE
OF RELATED
RESPONSIBILITIES
PRESENT
EXPERIENCE
POSITION
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II. PROPOSAL FORM – (B) PERSONNEL & EQUIPMENT
COMPANY OWNED MAJOR EQUIPMENT AVAILABLE FOR THE PROJECT
(Attach additional sheets if necessary)
Company Name

QUANTITY

Date

DESCRIPTION

CAPACITY
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No. LOCATED IN
FLORIDA
OTHER

PART II. PROPOSAL FORM – (B) PERSONNEL & EQUIPMENT
1.

For each manager, supervisor and key person who will be directly working on and/or
responsible for the Project, please provide the following information:
Name:_______________________________________________________________
Title:_________________________________________________________________
Office Location:_______________________________________________________
____________________________________________________________________
Corporation Responsibilities:______________________________________________
______________________________________________________________________
Years in Current Position:________________________________________________
Proposed Role for the Project:______________________________________________
______________________________________________________________________
% of Time to Be Devoted to Project:________________________________________
Provide the following information for at LEAST THREE projects similar to the Project
where the manager / supervisor / key personnel was involved. Specify whether the Project
involved sheet piling installation, rip-rap installation, or work in environmentally sensitive
areas (e.g., involving mangroves).
Project 1
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Manager / Supervisor / Key Personnel:___________________________
_______________________________________________________________
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Reference Contact:
Contact Phone/E-Mail:
Project 2
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Manager / Supervisor / Key Personnel:___________________________
_______________________________________________________________
Reference Contact:
Contact Phone/E-Mail:
Project 3
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Manager / Supervisor / Key Personnel:___________________________
_______________________________________________________________
Reference Contact:
Contact Phone/E-Mail:
(Attach resume, and use additional sheets as appropriate.)
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2.

Describe proposed staffing levels, including information on current operations,
administrative, maintenance and management staffing of both a professional and
technical nature, required for the Project. Identify the amount of each person’s time
that will be devoted to the Project. (Attach additional sheets as needed.) Also, describe
in the Proposer’s narrative or below how staffing levels may differ between the New
Wall Alternative and the Rip Rap Alternative.

Staffing Role / Description of Role in Project

#
of
Individuals
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# of Total Man
Hours
per
Month

Status of Staff with
Proposer (e.g., fulltime, day labor, etc.)

3.

Provide the following information for the proposed equipment that will be used for the
Project. (Attach additional sheets as necessary.) Also, describe in the Proposer’s
narrative or below how equipment usage may differ between the New Wall Alternative
and the Rip Rap Alternative.

Equipment Type

Description
Project

of

Role

in
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Age
of
Equipment

% of Time
Available
to
the Project

Is the Equipment
Presently Owned?
Leased?

4.

Provide a list of all Subcontractors / Suppliers that will be hired by Proposer for the Project.

Name of Subcontractor /
Supplier

Contact / Phone # / E-Mail Address

Role in Project
(State whether subcontractor/supplier will be
involved in New Wall Alternative or Rip Rap
Alternative, if not applicable to both)

(Attach additional sheets as necessary.)
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Total Value of Goods
or
Services
Anticipated to Be
Provided

5.

For each Subcontractor / Supplier that will provide goods or services in excess of
$25,000 for the Project, provide the following information:
Name:_______________________________________________________________
Title:_________________________________________________________________
Contact:
Contact Phone/E-Mail:
Office Location:_______________________________________________________
____________________________________________________________________
Shipment Location (for Suppliers):____________________________________________
____________________________________________________________________
Years in Business:________________________________________________

_____

Proposed Role for the Project:______________________________________________
______________________________________________________________________
______________________________________________________________________
Is the Subcontractor/Supplier registered with the State of Florida, Division of
Corporations and authorized to do business in Hillsborough County and the State of
Florida? Yes ___ No ___ If no, explain:______________________________________
________________________________________________________________________
Does the Subcontractor/Supplier have all applicable business licenses in good standing?
Yes ___ No ___
Please list the licenses:______________________________________________________
________________________________________________________________________
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Provide the following information for at LEAST THREE projects similar to the Project
where the Subcontractor/Supplier was involved:
Project 1
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Subcontractor/Supplier: ________________________________________
_______________________________________________________________
Total Value of Contract to Subcontractor/Supplier:_______________________
Reference Contact:
Contact Phone/E-Mail:
Project 2
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Subcontractor/Supplier: ________________________________________
_______________________________________________________________
Total Value of Contract to Subcontractor/Supplier:_______________________
Reference Contact:
Contact Phone/E-Mail:
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Project 3
Project Name / Location:______________________________________________
Time Period of Project:____________________________________________
Description of Project:_____________________________________________
________________________________________________________________
Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Role of Subcontractor/Supplier: ________________________________________
_______________________________________________________________
Total Value of Contract to Subcontractor/Supplier:_______________________
Reference Contact:
Contact Phone/E-Mail:
Has the Subcontractor/Supplier ever failed to complete a contract, or had any contracts
terminated before the work was completed? Yes (_) No (_) For each such incident, please
provide the following information (attach additional sheets as needed):
Reference Contact:
Contact Phone/E-Mail:
Dollar Amount of Contract:
Scope of Services for Project:

Has the Subcontractor/Supplier or any of its affiliates (parents or subsidiaries), or any of
the Subcontractor’s/Supplier’s officers or principal members, shareholders or investors
filed for bankruptcy, either voluntary or involuntary, within the past 10 years? Yes (_)
No (_) If yes, provide the following:
Identify the Case # and Tribunal:________________________________________
Describe the Nature of the Action:________________________________________
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Describe the Subcontractor’s/Supplier’s Role in the Action and Describe the Status and/or
Resolution:

Has the Subcontractor/Supplier or any of its affiliates (parents or subsidiaries), or any of
the Subcontractor’s/Supplier’s officers or principal members, shareholders or investors
executed an assignment for the benefit of creditors within the past 10 years? Yes (_) No
(_) If yes, please explain:

Has the Subcontractor/Supplier or any of its affiliates (parents or subsidiaries), or any of
the Subcontractor’s/Supplier’s officers or principal members, shareholders or investors
defaulted on a loan or other financial obligation (e.g., failing to pay subcontractors or
materialmen) within the past 10 years? Yes (_) No (_) If yes, please explain:

(Attach additional information regarding Subcontractor’s/Supplier’s role in the project,
key personnel, background and experience, financial capacity, etc., and use additional
sheets as appropriate.)
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PART II. PROPOSAL FORM – (C) EXPERIENCE
1.

Describe at least THREE projects of similar size and scope to the Project that Proposer
has undertaken. For each project, provide the following information (attach additional
sheets to complete). Specify whether the project involved sheet piling installation, rip-rap
installation, or work in environmentally sensitive areas (e.g., with mangroves).
Project Name/Location:
Reference Contact:
Contact Phone/E-Mail:
Dollar Amount of Contract:
Scope of Services for Project:

Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Start Date:
Current Status of the Project:
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2.

Has the Proposer previously performed work for a community development district?
Yes (_) No (_) If yes, please provide the following information for each project (attach
additional sheets as necessary):
Project Name/Location:
Reference Contact:
Contact Phone/E-Mail:
Dollar Amount of Contract:
Scope of Services for Project:

Did the Project Involve: ____ Sheet Piling? _____ Rip-Rap? _____ Mangroves?
Start Date:
Current Status of the Project:
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3.

Has the Proposer ever failed to complete a contract, or had any contracts terminated
before the work was completed? Yes (_) No (_) For each such incident, please provide
the following information (attach additional sheets as necessary):
Reference Contact:
Contact Phone/E-Mail:
Dollar Amount of Contract:
Scope of Services for Project:

Start Date:
Reason:
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4.

Has any officer or partner of the Proposer ever been an officer, partner, or owner of
some other organization that has failed to complete a construction contract? Yes (_) No
(_) For each such incident, please provide the following information (attach additional
sheets as needed):
Reference Contact:
Contact Phone/E-Mail:
Dollar Amount of Contract:
Scope of Services for Project:

Start Date:
Reason:
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5.

Has the Proposer or any of its officers or employees, or any of Proposer’s proposed
subcontractors or materialmen, ever previously conducted work, or provided materials for
work, in Mirabay, whether as a contractor, subcontractor, materialman or in some other
capacity? Please describe who and in what capacity, and when:
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PROPOSAL FORM, PART 3 – (C) & (D) EXPERIENCE & CAPACITY
STATUS OF CONTRACTS ON HAND
(Attach additional sheets if necessary)
Company Name

Date

Furnish requested information about all of Proposer’s active contracts, whether as prime or subcontracts; whether in progress or awarded but not yet started; and
regardless of with whom contracted. All amounts to be shown to nearest $1,000. Contractor may consolidate and list as a single item all contracts which individually do
not exceed 3% of total active contracts and in total do not exceed 20% of the active total contracts.
PROPOSER’S UNCOMPLETED AMOUNT
AS OF THIS DATE
OWNER, LOCATION AND
DESCRIPTION OF
PROJECT

CURRENT
CONTRACT
AMOUNT AS
PRIME

CURRENT
CONTRACT
AMOUNT AS
SUBCONTRACTOR

CURRENT
AMOUNT
SUBJECT TO
OTHERS

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

Subtotal Uncompleted Work

AS PRIME
CONTRACTOR

Total Uncompleted Work on Hand
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$

AS
SUBCONTRACTOR

COMPLETION DATE
ORIGINAL
CONTRACT
DATE

APPROVED
REVISED
DATE

CURRENT
ESTIMATE
DATE

PROPOSAL FORM, PART 3 – (C) & (D) EXPERIENCE & CAPACITY
PROJECTS PROPOSER COMPLETED IN THE LAST THREE YEARS
(Attach additional sheets if necessary)
Company Name

Date

List all projects completed in the last three years for which the contract value individually exceeded 3% of the Proposer’s annual total work completed for the year the
project was started. Include in the list projects that were started earlier than three years but were completed within the last three years.
PROJECT NAME/ LOCATION

1
2

3

FINAL
CONTRACT
AMOUNT

PRIME
OR
SUB 1

CLASSIFICATION
OF WORK
PERFORMED

YEAR
STARTED/
COMPLETED

OWNER NAME/
LOCATION 2

NAME & PHONE NUMBER OF
OWNER’S REPRESENTATIVE FOR THE
LISTED PROJECT 3

‘Prime or Sub’ should indicate whether Proposer performed the work as a prime contractor or as a subcontractor.
‘Owner Name/ Location’ should indicate the Owner of the project if the Proposer performed the work as a prime contractor or the general contractor if the Proposer performed the
work as a subcontractor.
‘Name & Phone Number of Owner’s Representative on this Project’ should list a reference from the business entity listed in the previous column familiar with Proposer’s contract
performance.
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART II. PROPOSAL FORM – (D) FINANCIAL CAPACITY
1.

Provide copies of the Proposer’s financial statements, showing assets and liabilities, for
each of the past three years. Also attach an interim balance sheet not more than 60
days old. Certified copies accompanied by an auditor’s opinion are strongly
encouraged, but not required.

2.

Complete the following chart for each of the past five years:

YEAR

ANNUAL
REVENUE

# OF PROJECTS LARGEST
COMPLETED
PROJECT SIZE

2015
2014
2013
2012
2011

3.

Has the Proposer or any of its affiliates (parents or subsidiaries), or any of the
Proposer’s officers or principal members, shareholders or investors filed for
bankruptcy, either voluntary or involuntary, within the past 10 years? Yes (_) No (_)
If yes, provide the following:
Identify the Case # and Tribunal:________________________________________
Describe the Nature of the Action:________________________________________

Describe the Proposer’s Role in the Action and Describe the Status and/or Resolution:
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4.

Has the Proposer or any of its affiliates (parents or subsidiaries), or any of the
Proposer’s officers or principal members, shareholders or investors executed an
assignment for the benefit of creditors within the past 10 years? Yes (_) No (_) If yes,
please explain:

5.

Has the Proposer or any of its affiliates (parents or subsidiaries), or any of the
Proposer’s officers or principal members, shareholders or investors defaulted on a
loan or other financial obligation (e.g., failing to pay subcontractors or materialmen)
within the past 10 years? Yes (_) No (_) If yes, please explain:

6.

What are the Proposer’s proposed insurance for the Project? Refer to the form of
contract for minimum amounts.
Workers’ Compensation
a.
State Worker’s Compensation – Greater of statutorily
required amount or $
per occurrence / $
aggregate / $
per disease
b.
Applicable Federal (e.g., United States Longshoreman and
Harbor Workers’ Compensation Act, Jones Act, etc.) –
Greater of statutorily required amount or $
c.
Employer’s Liability – $
Commercial General Liability Insurance
a.
Bodily Injury, Sickness, Disease or Death, and Property
Damage, per Occurrence - $
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b.
c.
d.
e.

Bodily Injury, Sickness, Disease or Death, and Property
Damage, Aggregate - $
Products-Completed Operations – $
Personal and Advertising Injury – $
Property Damage liability insurance will provide
Explosion, Collapse, and Under-ground coverages
where applicable.

Automobile Liability
a.
Bodily Injury:
Each Person
Each Accident
b.
Property Damage:
Each Occurrence

$
$
$

Pollution Insurance (covering third-party injury and property damage
claims, including clean-up costs)
$
Protection and Indemnity Insurance
Contractual Liability coverage
a.
General Aggregate
b.
Bodily Injury and Property Damage
Combined Each Occurrence

$

$
$

Umbrella Insurance (above the Commercial Liability, Automobile
Liability, Employers Liability, Pollution Insurance, Protection and
Indemnity Insurance and Contractual Liability Insurance listed
herein)
a.
General Aggregate
$
b.
Each Occurrence
$
Builder’s Risk Insurance for the amount of the Project?

YES / NO

Boiler & Machinery Insurance?
(List items on separate page)

YES / NO

__________________
(Other)

$___________

__________________
(Other)

$___________

(Attach a copy of a current insurance certificate evidencing the contractor’s
insurance.)
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7.

What are the Proposer’s current bonding limits?
Name of Proposer’s Bonding Company
Address
Approved Bonding Capacities:
Aggregate Limit
Single Project Limit
Total Current Contracts Bonded

$
$
$

Name of Proposer’s Bonding Agency
Address
Contact Name

Telephone
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART II. PROPOSAL FORM – (E) PRICING

[TO BE COMPLETED]
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART II. PROPOSAL FORM – (F) SCHEDULE
Proposers should provide two detailed construction schedules, one for each of the New
Wall Alternative and the Rip Rap Alternative. Each schedule should show completion of the
applicable components at each section of the Project. For example, the schedule for the New
Wall Alternative should show at a minimum (a) the mobilization date, (b) the dates for
completion of components such as sheet pile installation, cap pouring, installation of drainage,
completion of swale, yard and dock restoration work, for each phase within Section I, (c) the
dates for installation of fill, planting of mangroves, and drainage work within Sections II and III,
etc.
Proposers should further describe how they intend to use their personnel and equipment
in order to timely meet the construction schedules.
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
PART II. PROPOSAL FORM – (G) LEGAL CONCERNS
1. List and describe any and all litigation, arbitration or claims filed against the Proposer
or its affiliates or principals within the last five (5) years. For each instance, please
describe the nature of the litigation, arbitration or claim, identify the case number and
tribunal, describe the Proposer’s role in the matter, and describe the status and/or
resolution of the litigation. (Attach additional sheets if necessary.)
Identify the Case # and Tribunal:________________________________________
Describe the Nature of the Action:________________________________________

Describe the Proposer’s Role in the Action and Describe the Status and/or Resolution:

2.

List any and all governmental enforcement actions (e.g., any action taken to impose
fines, penalties, etc.) taken against the Proposer or its affiliates or principals in the last
five (5) years. For each action, please describe the nature of the action, identify the
case number and tribunal, describe the Proposer’s role in the matter, and describe the
status and/or resolution of the matter. (Attach additional sheets if necessary.)
Identify the Case # and Tribunal:________________________________________
Describe the Nature of the Action:________________________________________
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Describe the Proposer’s Role in the Action and Describe the Status and/or Resolution:

3.

Has the Proposer or any of its affiliates ever been either disqualified or denied
prequalification status by a governmental entity? Yes (_) No (_) If so, please identify
the governmental entity and project, and discuss the circumstances surrounding such
denial or disqualification as well as the date thereof. (Attach additional sheets if
necessary.)
Identify the Case # and Tribunal:________________________________________
Describe the Nature of the Action:________________________________________

Describe the Proposer’s Role in the Action and Describe the Status and/or Resolution:

4.

Please state whether or not your company or any of its affiliates are presently barred or
suspended from bidding or contracting on any state, local, or federal-aid contracts in
any state(s)? Yes (_) No (_)
If so, state the name(s) of the compan(ies)

The state(s) where barred or suspended
State the period(s) of debarment or suspension
Also, please explain the basis for any bar or suspension:
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5. Has the Proposer company been cited by OSHA for any job site or company office/
shop safety violations in the past five years? Yes (_) No (_)
If yes, please describe each violation fine, and resolution

What is the Proposer’s current worker compensation rating?
Has the Proposer experienced any worker injuries resulting in a worker losing more than
ten (10) working days as a result of the injury in the past five years? Yes (_) No (_)
If yes, please describe the incident:

6. Safety of the community’s residents and property is a priority. Please describe any
background checks or other security measures that have been or will be taken with
respect to the hiring and retention of the Proposer’s personnel (and/or any
subcontractors’ personnel) who will be involved with the Project. Also, please describe
what security measures will be taken to ensure that on-site personnel are properly
supervised. Attach a copy of the Proposer’s security policy that would be included as
part of the form of contract.
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(N)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.
1.

This sworn statement is submitted to

Harbor Bay Community Development District
(print name of the public entity)

by
(print individual's name and title)
for
(print name of entity submitting sworn statement)
whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement ___________________________________________________________________)
2.

I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with any agency or political subdivision of any
other state or of the United States, including, but not limited to, any bid or contract for goods or
services to be provided to any public entity or an agency or political subdivision of any other state
or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

3.

I understand that “convicted" or "conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a
please of guilty or nolo contendere.

4.

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
a. A predecessor or successor of a person convicted of a public entity crime; or
b. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers
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directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a
controlling interest in another person, or a pooling of equipment or income among persons
when not for fair market value under an arm’s length agreement, shall be a prima facie case that
one person controls another person. A person who knowingly enters into a joint venture with a
person who has been convicted of a public entity crime in Florida during the preceding 36
months shall be considered an affiliate.
5.

I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power to enter into a binding contract and which bids or applies to bid on contracts for the provision
of goods or services let by a public entity, or which otherwise transacts or applies to transact
business with a public entity. The term “person” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in management of an entity.
Based on information and belief, the statement which I have marked below is true in relation to the
entity submitting this sworn statement. (Indicate which statement applies.)
Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.
The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees members or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted
of a public entity crime subsequent to July 1, 1989.
The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees members or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted
of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent
proceeding before a Hearing Officer of the State of Florida, Division of Administrative
Hearings and the Final Order entered by the Hearing Officer determined that it was not in
the public interest to place the entity submitting this sworn statement on the convicted
vendor list. (Attach a copy of the final order.)

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR/VENDOR EXECUTING THIS
PUBLIC
ENTITY
CRIME
AFFIDAVIT
TO
VERIFY
THAT
NONE
OF
THE
SUBCONTRACTORS/SUPPLIERS UTILIZED FOR THIS BID/QUOTE HAVE BEEN CONVICTED
OF A PUBLIC ENTITY CRIME SUBSEQUENT TO JULY 1, 1989. IN THE EVENT IT IS LATER
DISCOVERED THAT A SUBCONTRACTOR/SUPPLIER HAS BEEN CONVICTED OF A PUBLIC
ENTITY CRIME, THE CONTRACTOR/VENDOR SHALL SUBSTITUTE THE SUBCONTRACTOR/
SUPPLIER WITH ANOTHER WHO HAS NOT RECEIVED A CONVICTION. ANY COST
ASSOCIATED WITH THIS SUBSTITUTION SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR/VENDOR.
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I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER
FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC
ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO
INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE
THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR
CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

Dated this __________ day of _______________________, 2016.

(Corporate Seal, if applicable)

_________________________________________
(Name of Proposer)

_________________________________________
By:______________________________________
Title:_____________________________________
STATE OF
COUNTY OF
The foregoing instrument was sworn and subscribed before me this ____ day of
______________________, 2016, by _________________ of _________________, who is personally known to me
or who has produced _________________________________ as identification, and did [ ] or did not [ ] take the
oath.
__________________________________________
Notary Public, State of Florida
Print Name:________________________________
Commission No.:___________________________
My Commission Expires: ___________________
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
SWORN STATEMENT PURSUANT TO SECTION 287.135(5), FLORIDA STATUTES, REGARDING
SCRUTINIZED COMPANIES WITH ACTIVITIES IN SUDAN LIST OR SCRUTINIZED COMPANIES
WITH ACTIVITIES IN THE IRAN PETROLEUM ENERGY SECTOR LIST
1.

This sworn statement is submitted to

Harbor Bay Community Development District

by
(print individual's name and title)
for
(print name of entity submitting sworn statement)
whose business address is

2.

I understand that, subject to limited exemptions, section 287.135, Florida Statutes, provides that a
company that at the time of bidding or submitting a proposal for a new contract or renewal of an
existing contract is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to section
215.473, Florida Statutes, is ineligible for, and may not bid on, submit a proposal for, or enter
into or renew a contract with a local governmental entity for goods or services of $1 million or
more.

3.

Based on information and belief, at the time the entity submitting this sworn statement submits its
proposal to the Harbor Bay Community Development District, neither the entity, nor any of its
officers, directors, executives, partners, shareholders, members, or agents, is listed on either the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List.

4.

If awarded the contract, the entity will immediately notify the Harbor Bay Community
Development District in writing if either the entity, or any of its officers, directors, executives,
partners, shareholders, members, or agents, is placed on either the Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum
Energy Sector List.
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The foregoing SWORN STATEMENT PURSUANT TO SECTION 287.135(5) is dated this
__________ day of _______________________, 2016.

(Corporate Seal, if applicable)

_________________________________________
(Name of Proposer)

_________________________________________
By:______________________________________
Title:_____________________________________
STATE OF
COUNTY OF
The foregoing instrument was sworn and subscribed before me this ____ day of
______________________, 2016, by _________________ of _________________, who is personally known to me
or who has produced _________________________________ as identification, and did [ ] or did not [ ] take the
oath.
__________________________________________
Notary Public, State of Florida
Print Name:________________________________
Commission No.:___________________________
My Commission Expires: ____________________
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HARBOR BAY COMMUNITY DEVELOPMENT DISTRICT
REQUEST FOR PROPOSALS FOR MASTER PROJECT
AFFIDAVIT REGARDING PROPOSAL

STATE OF
COUNTY OF
Before me, the undersigned authority, appeared the affiant, ________________, and
having taken an oath, affiant, based on personal knowledge, deposes and states:
Authorization
1.
I am over eighteen (18) years of age and competent to testify as to the matters
contained herein. I serve in the capacity of ___________________ for ____________________
(“Proposer”), and am authorized to make this Affidavit Regarding Proposals on behalf of
Proposer. Proof of such authorization is attached hereto.
2.
I assisted with the preparation of, and have reviewed, the Proposer’s proposal
(“Proposal”) provided in response to the Harbor Bay Community Development District Request
for Proposals for Master Project. All of the information provided in the Proposal is full and
complete, and truthful and accurate. I understand that inclusion of false, deceptive or fraudulent
statements, or the failure to include full and complete answers, may constitute fraud, and, that,
among other remedies, the District may consider such action on the part of the Proposer to
constitute good cause for rejection of the Proposal.
Receipt of Documents
3.
The Proposer acknowledges the receipt of the complete Project Manual as
provided by the District and as described in the Project Manual’s Table of Contents.
Additionally, the Proposer acknowledges receipt of the following addenda:
Addendum No.

Dated

Addendum No.

Dated

Addendum No.

Dated

Addendum No.

Dated

Addendum No.

Dated
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Pricing & Non-Collusion
4.
The Proposer agrees through submission of the Proposal to honor all pricing
information for one hundred and fifty (150) days from the due date of the Proposals. If awarded
the contract on the basis of this Proposal, Proposer agrees to enter into and execute the contract
in the form included in the Project Manual.
5.
I do hereby certify that the Proposer has not, either directly or indirectly,
participated in collusion or proposal rigging. The price(s) and amount(s) of this Proposal have
been arrived at independently and without consultation, communication or agreement with any
other Proposer or potential Proposer, or review of any other Proposal, or potential Proposal.
Moreover, neither the price(s) nor the amount(s) of this Proposal, and neither the approximate
price(s) nor approximate amount(s) of this Proposal has been disclosed to any other firm or
person who is a Proposer or potential Proposal, and they will not be disclosed before Proposal
opening.
6.
No attempt has been made or will be made to induce any firm or persons to
refrain from submitting a Proposal for this contract, or to submit a price(s) higher that the prices
in this Proposal, or to submit any intentionally high or noncompetitive price(s) or other form of
complementary Proposal.
7.
The Proposal is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary or other
noncompetitive Proposal.
8.
Neither Proposer nor its affiliates, subsidiaries, officers, director, or employees
are currently under investigation, by any governmental agency and have not in the last three
years been convicted or found liable for any act prohibited by State or Federal law in any
jurisdiction, involving conspiracy or collusion with respect to a public procurement process, on
any public contract, except as follows:
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
Agreements Regarding Records and Project Manual
9.
The Proposer authorizes and requests any person, firm or corporation to furnish
any pertinent information requested by the Harbor Bay Community Development District, or its
authorized agents, deemed necessary to verify the statements made in the Proposal, or regarding
the ability, standing, integrity, quality of performance, efficiency, and general reputation of the
Proposer.
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10.
By signing below, the Proposer acknowledges that (i) the Proposer has read,
understood, and accepted the Project Manual; (ii) the Proposer has had an opportunity to consult
with legal counsel regarding the Project Manual; (iii) the Proposer has agreed to the terms of the
Project Manual, including but not limited to the forms of contract; (iv) the Proposer has waived
any right to challenge any matter relating to the Project Manual, including but not limited to any
protest relating to the notice, the Proposal instructions, the proposal forms, the contract form, the
scope of work, the evaluation criteria, the evaluation process established in the Project Manual,
or any other issues or items relating to the Project Manual; (v) the Proposer certifies that he or
she has carefully examined the project site, made his/her own measurements and calculations and
prepared and checked the foregoing Proposal after the same was completed and has verified
every item placed thereon; and (vi) REGARDLESS OF WHETHER A PROTEST OF ANY
KIND IS FILED, AND IN ORDER TO AVOID AN IMMEDIATE DANGER TO THE
PUBLIC HEALTH, SAFETY AND WELFARE OF THE COMMUNITY, THE PROPOSER
AGREES THAT THE DISTRICT MAY IMMEDIATELY PROCEED WITH THE PROJECT
PURSUANT TO A CONTRACT WITH THE PROPOSER SELECTED BY THE DISTRICT.
UNDER PENALTIES OF PERJURY, I DECLARE THAT I HAVE READ THE
FOREGOING AFFIDAVIT REGARDING PROPOSALS AND THAT THE FACTS
STATED IN IT ARE TRUE AND CORRECT.
Dated this __________ day of _______________________, 2016.

(Corporate Seal, if applicable)

_________________________________________
(Name of Proposer)

_________________________________________
By:______________________________________
Title:_____________________________________
STATE OF
COUNTY OF
The foregoing instrument was sworn and subscribed before me this ____ day of
______________________, 2016, by _________________ of _________________, who is personally known to me
or who has produced _________________________________ as identification, and did [ ] or did not [ ] take the
oath.
__________________________________________
Notary Public, State of Florida
Print Name:________________________________
Commission No.:___________________________
My Commission Expires: ____________________

EXHIBIT: Attach Proof of Authorization to Sign
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